
 
1. The notes I have from the prebid say we need a full time superintendent / foreman onsite at all 

times during milling and paving.  Yes 
a. Does this person need to be there when they are lowering and raising the manholes full 

time?  Yes 
b. Can this person be a working superintendent / foreman or are they a non-working 

superintendent / foreman?  The Superintendent can be working with the crew, they do 
need to have the ability and  authority  to make decisions independently.  

c. And if you are milling one roadway and paving another do you need multiple 
superintendents / foreman’s or can one go between the two areas?  One 
Superintendent for each bid schedule is required.  
 

2. Do we need to apply for Storm water permit?  Or do we just need to protect the catch basins 
and inlets before we start working?  It’s my understanding that we just need to protect the 
inlets.  No Separate Stormwater permits at this time. Contractor is required to make every 
attempt protect the storm drainage at and around project.  
 

3. Is it the intent to close each of these streets and send them on detours while we are milling and 
paving them? NO, Flagging operation would be expected.  I do understand we need to fill out a 
road closure permit through Park City but I don’t want to assume we will get to close each street 
and then send in for a permit and get denied also understand we would need to work with each 
individual home owner inside the closure.  A work in the right of way permit would be required.  

4. In the prebid I was told that Scott Mcphie indicated that Synderville would provide the cretex 
risers and sealant if they are needed.  I am just verifying that is what was said.  On item 14 of 
page 8 it says contractor to provide.  Synderville is providing cretex and sealant for their 
manholes, Contractor will provide grade rings for all others including Stormwater.  

 
 
 


