

**Park City Municipal Corporation
REQUEST FOR PROPOSALS FOR
Complete Parking Management Solution
Addendum #4**

March 15, 2017

1. Is the city working with an architect or engineering firm on this project?
Engineering support would fall under the Prime Contractor in this model.

2. We would like to request a 2 week extension on this RFP. Is this possible?
The City will not change the current schedule.